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MODULE IV - RCRA CORRECTIVE ACTION PROGRAM

CORRECTIVE ACTION PROGRAM (CAP)

The Permittee shall conduct a CAP for each solid waste management unit (SWMU) listed
in Table 1, each inactive Area of Concern (AOC) listed in Table 2 and for newly
identified SWMUs as described in Condition I1V.G. The purpose and objectives of the
CAP are described in Appendices A and B. The CAP has three main parts, including: 1)
the RCRA Facility Investigation (RFI), 2) the Corrective Measures Study (CMS) and
Corrective Measures Implementation (CMI), and 3) Long-term site tracking, inspection
and monitoring. The Conditions in Module IV are based on the requirements of the Utah
Code Ann. 19-6-105 (1)(d), R315-8-6.11 and R315-101 of the Rules

The Permittee shall implement a community relation’s plan as outlined in Appendix A
during the CAP.

The Executive Secretary may append additional SWMUs or AOCs to those listed in
Tables 1and 2 as described in Condition IV.G.

The Permittee shall use its best effort to secure all funds that may be required for
implementation of the CAP. Failure to obtain adequate funds for the CAP may be
considered cause for modification of any approved schedules or compliance dates.

If necessary, the Permittee shall seek, by the most expeditious means possible,
appropriations from the U.S. Congress for funding to complete the CAP, in accordance
with Sections 1-4 and 1-5 of Executive Order 12088 as implemented by the Office of
Management and Budget Circular A-106, as amended. Section 1-5 of Executive Order
12088 states "The head of each executive agency shall ensure that sufficient funds for
compliance with applicable pollution control standards are requested in the Agency
budget."

Immediately upon failure to obtain adequate funding, the Permittee shall submit to the
Executive Secretary for approval a written request and justification, for modification of
the approved schedule(s) in Tables 3 and 4. The written justification shall demonstrate
that good cause exists, and document efforts to obtain adequate funding. The Permittee
shall also provide an alternate schedule of compliance for continuing the CAP or parts of
the CAP for the subsequent fiscal year.

Failure to obtain adequate funds or appropriations from Congress shall not in any way
release the Permittee from its obligation to conduct a CAP.

If adequate funds for the CAP are not available, the Executive Secretary reserves the
right to pursue any actions deemed necessary to protect human health and the
environment, including but not limited to administrative proceedings, judicial action, or
termination of this permit.

STANDARD CONDITIONS

Failure to submit the information required by Module 1V or falsification of any submitted
information is grounds for enforcement action.
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The Permittee shall sign and certify all plans, reports, notifications, and other
submissions to the Executive Secretary in accordance with Conditions 1.BB and 1.DD.

The Permittee shall submit a minimum of three copies of each plan, report, notification,
or other submissions described in Module IV, to the Executive Secretary. One of the
three copies shall be submitted in electronic format.

Upon written approval by the Executive Secretary, all final plans, schedules and reports
required by the conditions in Module 1V, are incorporated by reference into Module 1V.
Any noncompliance with such approved plans and schedules shall be deemed
noncompliance with this permit and may be subject to enforcement action. Final RFI
reports and final CMS workplans shall be incorporated into this permit as outlined in
Condition IV.C and R315-3-4.3 of the Rules. Incorporation of RFI reports into the
permit constitutes a Class Il permit modification.

The Permittee shall submit all draft final plans and reports, final plans and reports, and
schedules as specified in Tables 3 and 4. The Permittee shall revise draft final plans,
reports and schedules described in Module IV in the time frames specified in Tables 3
and 4 or as specified otherwise by the Executive Secretary. The Permittee may request
extensions to these schedules for approval by the Executive Secretary.

The Permittee shall notify the Executive Secretary seven (7) days before any sampling or
other activities specified in the plans and reports described in Module 1V and Appendices
A and B.

All raw data, such as sample results, laboratory reports, drilling logs, bench-scale or
pilot-scale data, survey data, and other supporting information gathered or generated
during activities undertaken pursuant to Conditions in Module IV shall be maintained at
the Facility during the effective term of this permit, unless the Executive Secretary
approves an alternate timeframe upon request of the Permittee. Executing contractors
may store data for Dugway that is retrievable within seven days during contract life. The
Permittee shall provide copies of the said reports, logs, and other data and information to
the Executive Secretary upon request.

RCRA FACILITY INVESTIGATION (RFI)

The Permittee shall conduct the RFI for all SWMUSs and inactive AOCs listed in Tables 1
and 2, as described in Appendix A.

The Permittee shall notify the Executive Secretary in writing within thirty days of making
a determination that an AOC as listed in Table 2 is inactive. This notification shall
include a schedule for conducting an RFI as described in Condition 1V.C.1 and Appendix
A

The Permittee shall prepare and submit the results of the RFI in the draft final Phase |1
RFI Reports and CMS Workplans for the SWMUs and AOCs as described in Tables 3
and 4 and as described in Appendices A and B. Based on the RFI results, the Phase Il
RFI1 Reports shall propose risk-based residential land use, industrial land use or remedial
action as defined in R315-101 of the Rules. The final Phase Il RFI Report and CMS
Workplans shall be added to the permit as described in Condition IV.B.4.which requires a
sixty-day public comment period.
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The Permittee shall annually provide an updated schedule for submittal of Phase Il RFI
Reports and CMS Workplans as needed for AOCs and SWMUs for approval by the
Executive Secretary by September 30 of each year.

For SWMUs meeting the industrial risk requirements of R315-101 of the Rules, but
where corrective action or a CMS is not needed or is no longer needed due to
implementation of interim measures as described in Condition IV.E., the Permittee shall
include post-closure or other long-term site management requirements in the Phase Il RFI
Reports. Upon final approval by the Executive Secretary of the Phase Il RFI Reports, the
Permittee shall implement the post-closure of other long term site management
requirements until such time as the SWMU(s) is added to a post-closure permit or an
alternate long-term site management plan is approved by the Executive Secretary.

The Permittee shall prepare and submit for Executive Secretary approval, a Facility-wide
ecological assessment plan as indicated in Table 3 and Appendix A. This plan may
include all active or inactive AOCs, Hazardous Waste Management Units (HWMU) or
SWMUs listed in Tables 1 and 2.

The Permittee shall prepare and submit for Executive Secretary approval, a plan
addressing potential hazards related to historical testing of biological agents at SWMUs
and AOCs. This plan shall be submitted as indicated in Table 3.

DETERMINATION OF NO FURTHER ACTIONS (NFA)

The Permittee may propose for approval by the Executive Secretary in the final Phase Il
RFI Report, final Phase | RFI Report for AOCs, (or for Interim Measures/Voluntary
Action or SWMU Assessment Reports as described in Condition 1V.G) that SWMUSs
listed in Table 1 or AOCs listed in Table 2 be excluded from further investigation in
accordance with R315-3-4.3 of the Rules for Class Il permit modifications. An NFA
designation generally means that land use is completely unrestricted, long-term site
management is not required and that the requirements of this permit are no longer
applicable

An NFA proposal shall contain information gathered during the RFI demonstrating that
no releases of hazardous waste or hazardous waste constituent(s) are present, or that
releases which may be present have been adequately defined and meet the NFA criteria
specified in R315-101 of the Rules and Appendix A.

A determination of NFA shall not preclude the Executive Secretary from requiring
further investigations, studies, or remediation at a later date if new information or
subsequent analysis indicates a release or potential of a release from any SWMU, AOC
or newly identified site as described in Condition IV.G.

CORRECTIVE MEASURES STUDY (CMS) AND IMPLEMENTATION
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Based on the data and conclusions presented in RFI Reports and CMS Workplans
described in Condition IV.C, the Permittee shall submit draft final CMS Reports
describing site remediation or site management alternatives and plans for SWMUs which
do not qualify for NFA or industrial use without corrective action as described in
Condition 1V.D, R315-101 of the Rules and Appendix A. The proposed alternatives and
plans shall meet the requirements of Appendix B, Table 4, R315-101 of the Rules or
other requirements specified in approved Phase Il RFI Reports, CMS Workplans, EPA
guidance documents, guidance from the Executive Secretary regarding landfills and
groundwater management plans.

Upon the Executive Secretary's approval of the final CMS Report for each SWMUs or
each group of SWMUSs, the Permittee shall submit to the Executive Secretary for
approval, a draft final Corrective Measures Implementation (CMI) Plan. The
requirements for the draft final CMI plan are specified in Appendix B and Table 4, and
shall include a CMI implementation schedule and post-closure requirements.

Upon the Executive Secretary's approval of the final CMI Plan, the Permittee shall
implement the CMI plan as specified in the final CMI schedule and Table 4.

The Permittee shall prepare and submit a draft final CMI report, for approval by the
Executive Secretary according to the schedule specified in the final CMI plan and Table
4. This report shall include independent verification that the remedial action was
properly constructed and the CMI Plan was properly executed and implemented.

Immediately upon completing implementation of the CMI plan, the Permittee shall begin
post-closure inspection and monitoring activities as specified in the final CMI plan. The
post-closure monitoring requirements in the final CMI plan shall be added to a post-
closure permit or other long-term monitoring plan as specified in the CMI Report.

INTERIM MEASURES

At any time during the CAP, if the Executive Secretary or the Permittee determines that a
release or potential release of hazardous waste and/or hazardous waste constituent(s)
from an AOC or SWMU or other situation poses a potential threat to human health and
the environment, the Executive Secretary may require the Permittee to perform interim
measures or the Permittee may voluntarily propose interim measures.

In determining whether an interim measure(s) is required, the Executive Secretary (or the
Permittee in the case of a voluntary interim measure) shall consider the following:

IV.F.2.a.

IV.F.2.b.

IV.F.2.c.

IV.F.2.d.

IV.F.2.e.

The time required to develop and implement a final remedy;
The actual and potential exposure of human and environmental receptors;

The actual and potential contamination of drinking water supplies and sensitive
ecosystems;

The potential for further degradation of the medium absent of interim measures;

The presence of hazardous waste in containers that may pose a threat of release;
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The presence and concentration of hazardous waste including hazardous waste
constituent(s) in soils having the potential to migrate to groundwater or surface water.

IV.F.2.g  The weather conditions that may affect the current levels of contamination;

IV.F.2.h.  The risks of fire, explosion, or accident; and

IV.F.2.i.  Other situations that may pose threats to human health and the environment.

If the Executive Secretary or Permittee_determines the need for an interim measure(s), or
voluntary interim measures as described in Condition IV.F.2. the Permittee shall submit
for approval by the Executive Secretary an Interim Measures Plan.

The Interim Measures Plan or a VVoluntary Interim Measures Plan shall identify specific
action(s) to be taken to implement the interim measures and a schedule for implementing
the required measures. The Interim Measures Plan or the Voluntary Interim Measures
Plan shall be incorporated into this permit upon approval of the plan by the Executive
Secretary. The Interim Measures Plan or a VVoluntary Interim Measures Plan shall
include, but not be limited to the following:

IV.F.4.a. The objectives of the interim measures, including how the measure is mitigating a

potential threat to human health and the environment and is consistent with R315-101
of the Rules;

IV.F.4.b. The data collection quality assurance and data management information;

IV.F.4.c. The design plans and specifications, construction or excavation_requirements,

operation and maintenance requirements, project schedules, and final design
documents;

IV.F.4.d. The construction quality assurance objectives, inspection activities, sampling

requirements, and documentation; and

IV.F.4.e. The schedule for submittal of progress reports, the interim measures workplan, the

final design documents, the draft final interim measures report, and the final interim
measures report.

NEWLY IDENTIFIED AOCS OR SWMUS

The Permittee shall notify the Executive Secretary in writing within 30days of discovery
of any newly identified sites, which the Permittee believes may meet the definition of an
AOC, HWMU or SWMU. Upon notification, the Executive Secretary and the Permittee
shall schedule a visit to the site(s). During the site visit the Permittee shall present
available information about the site as needed to justify a decision about how to manage
the site. These decisions include: 1) a determination that the site is not an AOC, HWMU
or SWMU; 2) a determination that the site will be addressed through the process outlined
in Condition IV.F for interim measures (if managed under Condition IV.F, the site does
not need to be added to Table 1); or 3) a determination that a newly identified AOC or
SWMU needs to be added to Table 1 and that the Permittee must include the new AOC
or SWMU in the RFI program as described in Appendix A.
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If information is presented during the decision making process described in Condition
IV.G.1 to indicate that hazardous wastes were or may have been placed in a newly
identified SWMU after November 19, 1980, the Executive Secretary may consider the
unit as a Hazardous Waste Management Unit (HWMU/non-notifier) and require the
Permittee to close the unit under the requirements of R315-7 and R315-1010f the Rules.

Within 30 days of making a decision and choosing a site management process as
described in Condition 1V.G.1, the Permittee shall submit a schedule for submittal of an
interim measures plan or RFI Workplan.

The RFI Workplan or interim measures plan shall, at a minimum, include the following
information: description of past and present operations and dates of operation;
description of site waste streams; all existing site environmental monitoring data; a
sample and analysis plan; a quality assurance and quality control plan; plans for
collection of human health and ecological risk assessment data and other data and
information as needed to fulfill the requirements of R315-101 of the Rules. The plan
shall also include a schedule for plan implementation and a date for submittal of a draft
final report of results.

The Permittee shall submit draft final and final Interim Measures or RFI Reports
describing all results obtained from the implementation of the approved plans. The
reports shall also include a risk assessment and a CMS Workplan as needed for approval
by the Executive Secretary.

Based on the results and conclusions proposed by the Permittee in the Final Interim
Measures or RFI Report, the Executive Secretary may approve the site for no further
action as defined in Condition IV.D, require further investigations or require a CMS as
described in Condition IV.E.

REPORTING REQUIREMENTS

The Permittee shall submit to the Executive Secretary written quarterly progress reports
of all activities conducted pursuant to the Conditions of Module IV. The progress reports
may be in the form of letter reports or minutes from programmatic update meetings.

Quarterly progress reports shall contain a summary description of the work completed
during the previous quarter, work projected for the next quarter, and summaries of waste
management problems or deviations from approved workplans encountered during the
reporting period and actions taken or to be taken to rectify problems, description of any
newly identified SWMUSs and other information as listed in Appendix A.

The Executive Secretary may require the Permittee to conduct new or more extensive

assessments, investigations, or studies, as needed, based on information provided in these
progress reports or other information.
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Table 1 - Solid Waste Management Units (SWMUs)
U.S. Army Dugway Proving Ground (Dugway)

SWMU Number FHWMU *SWMU Name, General Location and Status

1 Landfill, V-Grid, Combined with SWMU 3 RFI Complete (4)

2 X Landfill, Granite Mountain, Certified Closure (4)

3 Decontamination Bldg. T9410, V-Grid, includes SWMUs 1
and 5 RFI Complete (4)

4 Old Baker Lab, Granite Mountain

5 Combined with SWMU 3, V-Grid RFI Complete (4)

6 Petroleum Storage Area, V-Gird, RFI Complete (4)

7 X Silo Brine Tanks, Granite Mountain, Certified Closure (4)

8 \Waste Pile and Burial Site, Granite Mountain, RFI Complete (4)

9&9A X Waste Pile 3X Scrap, Granite Mountain

10 Landfill, Granite Mountain, RFI Complete (4)

11 Low Level Radiation Landfill, Granite Mountain

12 Landfill, Granite Mountain, RFI Complete (4)

13 Decontamination Pad, Downwind Grid, RFlI Complete (4)

14 X Ordnance Disposal Site, Downwind Grid Certified Closure (4)

15 Landfill, Rising Sun Area

16 Decontamination Pad, Downwind Grid RFI Complete (4)

17 Agent Disposal Sites (landfills). Tower Grid
RFI Complete (4)

18 \Waste Pile, Tower Grid RFI Complete (4)

19 \Waste Pile, Tower Grid RFI Complete (4)

20 X Landfill, Camels Back Ridge, Certified Closure (4)

21 Landfill, Camelback Ridge, RFI Complete (4)

22 RFI Complete (4)

23 \Waste Burial Site, SW Tower Grid, RFI Complete (4)

24 Landfill, November Road, RFI Complete (4)

25 Disposal Area, Jct., Downwind Grid, RFI Complete (4)

26 Landfill, Highway 101, RFI Complete (4)

27 PCB/POL Storage Site, (Bldgs 9450/9452) RFI Complete (4)

28 \Waste Pile, Horizontal Grid, RFI Complete (4)

29 \Waste Pile, Horizontal Grid, RFI Complete (4)

30 X Landfill, Wig Mountain, Certified Closure (4)

31 \Waste Burial Site, North Wig Mountain

32 \Waste Pile, SW of Baker Laboratory

33 X Sewage Lagoon, Baker Laboratory, Certified Closure (4)

34 X Boiler House Impoundment, Baker Laboratory,
Certified Closure (4)

35 Drainfield, North of Baker Laboratory

36 X Imhoff Tank/Drainfield, Ditto, Certified Closure (4)

37 X Landfill West of Ditto Tech Ctr (Incls SWMU 87, 89) , Certified
Closure (4)

38 X Decontamination Pad, Ditto, Certified Closure (4)

39 X Landfill, North of Avery Certified Closure (4)

40 X Containers/Storage Area, Avery, Certified Closure (4)
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Table 1 - Solid Waste Management Units (SWMUs)
U.S. Army Dugway Proving Ground (Dugway)

41 Evaporation Pond and Radiation Testing, Avery
42 X Contractor Landfill, English Village, Certified Closure (4)
43 X Old Landfill, English Village, Certified Closure (4)
44 Old Sewage Treatment Plant, English Village
(Includes SWMU 68), RFI Complete (4)
45 X French Drain, English Village Certified Closed (4)
46 X Sump & Vehicle Maint. Shop, English Village,
Certified Closure (4)
47 X Sewage Lagoons, Fries Park, Certified Closure (4)
48 X Containers/Storage Area/F999 and PCBs, Fries Park,
Certified Closure (4)
49 Quonset Hut & PCB Storage, Fries Park, RFI Complete (4)
50 Landfill, Camel Back Ridge, RFI Complete (4)
51 X Evaporation Ponds, Near Ditto Tech Ctr (DTC) Certified Closure (4)
52 \Waste Burial Sites, Carr RFI Complete (4)
53 Landfill, Carr, RFI Complete (4)
54 Landfill/Disposal Area(s), East of Carr (4) RFI Complete (4)
55 X Landfill/3X Disposal Site, East of Carr Certified Closure (4)
56&56B \Waste Pile/Landfill/Storage Site, East of Carr,
RFI Complete (4)
57 Landfill, Southeast Facility Boundary, RFI Complete (4)
58 X Evaporation Pond, Carr Certified Closure (4)
59 X Waste Pile and 3X/F999 Storage, Carr, Certified Closure (4)
60 Containers/Chemical Storage Area, Carr,
61 Landfill and Contaminated Soil, Carr
62 Three Munitions Igloos, Carr, RFI Complete (4)
63-1&2 X Septic Tanks, Carr, Certified Closure (4)
64 Landfill, Tower Grid, RFI Complete (4)
65 Detonation Crater, White Sage, RFI Complete (4)
66 Landfill, Hill 5900, RFI Complete (4)
67 RFI Complete (4), Investigated as Formerly Used
Defense Site (FUDS)
68 Combined with SWMU 44 RFI Complete (4)
69 Petroleum Storage Area, English Village, RFI Complete (4)
70 Landfill, English Village, RFI Complete (4)
75 Old Sewage Lagoon, Fries Park, RFI Complete (4)
76 Disturbed Ground, Little Granite, RFI Complete (4)
77 \Waste pile/Ex-asphalt Pile, Little Granite Mountain,
RFI Complete (4)
79 Landfills, Old Lincoln Highway
(Includes SWMUs 57, 80, and 106) RFI Complete (4)
80 \Waste Pile, Little Granite, RFI Complete (4)
81 Former Munitions Storage, Little Granite, RFI Complete (4)
82 \Waste Pile, Michaels Airfield, RFI Complete (4)
87 Landfill, Ditto, Included with HWMU 37, RFI Complete (4)
89 Landfill, Ditto, Included with HWMU 37, RFI Complete (4)
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Table 1 - Solid Waste Management Units (SWMUs)
U.S. Army Dugway Proving Ground (Dugway)

90 X Burning Area/Landfill, Carr, Certified Closure (4)
91 \Waste Pile, Baker, RFI Complete (4)
92 Landfill, Baker, RFI Complete (4)
93 Landfill, German Village, RFI Complete (4)
96 \Waste Pile, Michaels Airfield, RFI Complete (4)
97 Drain Field & Decontamination Pad, SW of Avery RFI Complete (4)
98 Pipeline Excavation, Old Igloos, Carr RFI Complete (4)
99 X Landfill/3X/F999 Storage, Camelback Mountain,
Certified Closure (4)
101 \Waste Pile, East Wig Grid, RFI Complete (4)
103 Decontamination Pad, Granite Mountain, RFI Complete (4)
104 Decontamination Pad, Victory Road, RFI Complete (4)
105 Landfill/Decontamination Pad, Carr
(Combined with SWMU 180)
106 Landfill, Carr, RFI Complete (4)
107 Decontamination Pad, Tower Grid, RFI Complete (4)
108 Landfill, Granite, RFI Complete (4)
109 Landfill, Granite, RFI Complete (4)
110 Landfill, Granite, RFI Complete (4)
111 Landfill, Granite, RFI Complete (4)
113 Landfill, Carr, RFI Complete (4)
114 Old GPI-3 Test Site, V-Grid (Includes SWMU 202)
115 Landfill, X-Ray Road, RFI Complete (4)
116 Landfill, Nye Road, RFI Complete (4)
117 Landfill, Falconer Road, RFI Complete (4)
118 Concrete Test Vat, East of V-Grid RFI Complete (4)
120 Incinerator, English Village, RFI Complete (4)
121 Incinerator, Baker, RFI Complete (4)
122 Incinerator, Baker, RFI Complete (4)
123 Incinerator, Baker, RFI Complete (4)
124 X Incinerator, Baker/Carr, Certified Closure (4)
125 Sump, Avery, RFI Complete (4)
126 Yellow Jacket, RFI Complete (4), Investigated as a FUDS
127 Southern Triangle, RFI Complete (4),
Investigated as a FUDS
128 X Pesticide Building Drainfield, English Village,
Certified Closure (4)
130 X Gas Station Drainfield, English Village,
Certified Closure (4)
131-132 90-day areas, RFI Complete (4)
133 HWHA-3 (Aircraft Maint. Shop Wastes), Ditto RFI Complete (4)
134-145 90-day areas, RFI Complete (4)
150 \Waste Lines, Bldg 3445 RFI Complete (4)
151 Building 3445, Carr, RFI Complete (4)
152 Building 3445, Carr, RFI Complete (4)
153 Building 3445, Carr, RFI Complete (4)
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Table 1 - Solid Waste Management Units (SWMUs)
U.S. Army Dugway Proving Ground (Dugway)

154 \Waste Lines, DTC RFI Complete (4)
155 Tanks and Sumps, DTC, RFI Complete (4)
156 Tanks and Sumps, DTC, RFI Complete (4)
157 Tanks and Sumps, DTC, RFI Complete (4)
158 X Evaporation Pond, North of Michael AAF,
Certified Closure (4)
159 Incinerator, English Village, RFI Complete (4)
160 X Landfill, Wig Mountain, Certified Closure (4)
161 X Landfill North of Baker, Certified Closure (4)
162 X Decontamination Pad, North of Avery, Certified Closure (4)
163 X Fire Training Area, Avery , Certified Closure (4)
164 X \Wash Rack #1, Avery, Certified Closure (4)
165 X \Wash Rack # 2, Avery, Certified Closure (4)
166 X \Wash Rack #3, Avery, Certified Closure (4)
167 X \Wash Platform, Ditto, Certified Closure (4)
168 X \Vehicle Wash Rack, Carr Certified Closure (4)
169 X \Wash Rack, Baker, Certified Closure (4)
170 X Steam Cleaning, English Village, Certified Closure (4)
171 BZ Test Area, Building 2006, Baker, RFI Complete (4)
172 Cadmium Battery Area, Avery, RFI Complete (4)
173 Lead-acid Battery Shop, Ditto Tech Ctr RFI Complete (4)
174 Mixed Waste Storage, Baker, RFI Complete (4)
175 Neutralization Tank, Avery, RFI Complete (4)
176 Acid Dilution Sump, RFI Complete (4)
177 Dry Cleaning Area, Bldg. 4229 Ditto
178 Photo Laboratory, Bldg. 4258 Ditto, RFI Complete (4)
179 4-Sumps/Underground Tanks, Bldg. 3342 & 3048 Carr, RFI Complete
(4)
180 Old Bio Laboratory, West of Carr
181 X-Ray Laboratory, Bldg. 3131Carr, RFI Complete (4)
182 Detonation Test Box, Camel Back, RFI Complete (4)
183 B-29 Aircraft, West of Granite Peak RFI Complete (4).
184 Air Filter System, Avery, RFI Complete (4)
(Combined with SWMU 41)
185 Old Chemical Lab, Bldgs 4165 and 4153, Ditto,
RFI Complete (4)
186 RFI Complete (4)
187 RFI Complete (4)
188 \Waste Pit, North of Rising Sun Grid, RFI Complete (4)
189 Waste Pit, North of Rising Sun, RFI Complete (4)
190 X Ranger Landfill and Used Oil Site, North of Baker, Certified Closure
(4)
191 RFI Complete (4)
192 Landfill, 63 Pits, West of Granite Peak
193 Decontamination- Pad, West of Granite Peak,
RFI Complete (4)
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Table 1 - Solid Waste Management Units (SWMUs)
U.S. Army Dugway Proving Ground (Dugway)

194 ABC Landfills, East of Carr, RFI Complete (4)
195 RFI Complete (4)
196 RFI Complete (4)
197 Landfill, Old Target Site, Downwind Grid RFI Complete (4)
199 Old OB/OD East of SWMU 17, Tower Grid,
RFI Complete (4)
200 Landfill, SE of Carr RFI Complete (4)
201 Contaminated Cave, Camels Back RFI Complete (4)
202 (Now known as SWMU 114)
203 Removed From Investigation RFI Complete (4)
204 Lewisite Area, Simpson Buttes
205 Grassy Plots Surface Disposal, East of Baker,
RFI Complete (4)
206 Surface Disposal Area, NW of Michael AAF, RFI Complete (4)
207 Disposal Trenches and Mounds, Carr, RFI Complete (4)
208 Drum Burial Site, SE of Carr
209 Biological Test Plots, Baker RFI Complete (4)
210 Glass Disposal Site, South of Baker RFI Complete (4)
211 Coral Pit Landfill, North of Camels Back Ridge, RFI Complete (4)
212 M55 Rocket Test Site, South of Tower Grid
RFI Complete (4)
213 Burial Trench, Target S, RFI Complete (4)
214 Decontamination Pad, Target S RFI Complete (4)
215 Pigeon Loft Trenches, Downwind Grid, RFI Complete (4)
216 Trash Pit, NW of Granite Peak RFI Complete (4)

w

The basis for listing of each SWMU can be found in the RCRA Facility Assessment (RFA) dated
March 20, 1992, as amended in November 1996 to include SWMUs 186-216.

Hazardous Waste Management Units (HWMUSs) are closed according to the requirements of R315-7-

14, R315-101 and Consent Order 8908994. HWMUSs are not subject to the corrective action
requirements of this permit except as described in Conditions IV.A.2, IV.B, IV.F, IV.G and

Appendix A, items 4 and 5.

The location coordinates for each SWMU are provided in Appendix C of Module IV.
RFI Complete means that the Phase | and Il RFI Reports for this site have been approved by the
Executive Secretary and are incorporated into this permit by this reference. The approved RFI

reports recommend risk based residential or industrial use or corrective action and a CMS. Certified

Closed means that the site has met the closure requirements listed in item 2 above.
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TABLE 2
*AREAS OF CONCERN (AOC)
AOC NUMBER NAME AND LOCATION
1 Test Range 1 - Romeo, Juliet, Ballistic

Test Range 3 - Granite Peak Impact Area

Test Range 4 - All Purpose Grid Facility

Test Range 5 - CBR Target Area

Test Area 7 - North Wig Grid

Test Area8 -V Grid

3
4
5
6 Test Area 6 - Chemical Corps Board Area
7
8
9

Test Area 9 - Target X Area

10 Test Area 12 - Wig Mountain Impact Area

11 Test Area 13 - White Sage Flats

12 Test Area 14 - West Granite Peak Firing Range
13 Test Area 15 - Tower Grid Area

14 Test Area 16 - Hill 5700

15 Test Area 17

16 Test Area 18 - Mortar Range

17 Test Areas 20, 21, 23, 24, Biological Test Areas
18 Test Area 25 - Slit Trenches/North Lincoln Hwy.
19 Test Area 26 - Salt Flats Grid/Granite Peak

20 Test Area 27 - Anthrax Test Site/Granite Peak
21 Carr Facility, Area around Carr Facility.

*The basis for listing of each AOC in this table is contained in the document titled RCRA
Facility Assessment (RFA) for U.S. Army Dugway Proving Ground, 1994.
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TABLE 3
RCRA FACILITY INVESTIGATION COMPLIANCE SCHEDULE
FOR SOLID WASTE MANAGEMENT UNITS (SWMUS)
AND AREAS OF CONCERN (AOC)

RFI Activity

Due Date

Submit Final Phase | RFI Report

The Phase | RFI for the SWMUs listed in Table 1is
complete and has been approved.

Submit Final RFI-Phase Il Workplans and
Implement the Workplans

The Executive Secretary has approved the Phase Il
RFI Workplan for all sites, and all Phase 11 RFI
workplans have been implemented. Minor data gaps
are filled by submittal of variances and amendments
to the approved workplan. The variances and
amendments must be approved by the Executive
Secretary.

Submit Draft Final Phase Il RFI Reports and CMS
Workplans for each site or group of sites
(grouping of sites is determined by the Permittee).

As specified in the Executive Secretary approved
RFI-Phase 11 Workplan and Schedule. The
Permittee shall annually provide an updated
schedule. This schedule shall be submitted annually
by September 30 for Executive Secretary approval.

Progress Reports

Quarterly (every 90 calendar days) beginning 90
calendar days after permit renewal as described in
Condition I1V.H.

Submit a Schedule for submittal of a Site-Wide
Ecological Assessment for Executive Secretary
approval

Within 90days of permit reissuance

Submit a Schedule for submittal of plan
addressing potential biological agent
contamination for Executive Secretary approval

Within 180days of permit reissuance
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TABLE 4

CORRECTIVE MEASURES STUDY (CMS) AND IMPLEMENTATION COMPLIANCE

SCHEDULE FOR SOLID WASTE MANAGEMENT UNITS (SWMUS) AND AREAS OF
CONCERN (AOC)

CMS SUBMISSION/CMI SUBMISSION Due Date

Submit CMS Workplans CMS Workplans shall be incorporated into Phase I1
RFI Reports

Submit Draft Final CMS Report As specified in the Executive Secretary's approved
schedule to be included in Final CMS Workplans

Submit Final CMS Report As specified in the Draft Final CMS Report

Submit Draft Final Corrective Measures As specified in the approved Final CMS Report

Implementation (CMI) Plan

Submit Final CMI Plan As specified in the Draft Final CMI Plan

Implement CMI Plan As specified in the Final CMI Plan

Submit Draft Final CMI Report As specified in the Final CMI Plan

Submit Final CMI Report As specified in the Draft Final CMI Report

Conduct approved Post-Closure Activities and As specified in the Final CMI Plan and Condition

Implement any approved post-closure plans IV.E.5
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